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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200900705.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/08/10                DISTRICT    : N2

     STATE/FEDERAL AID NO: ERRA-N024(01)    CONTRACT TIME :  684  CALENDAR DAYS

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ERRA-N024(01)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV.

     MARKET ST SAFETY IMPROVEMENTS PROJECT WILL ELEVATE THE

     ROADWAY OUT OF THE FLOODPLAIN, UNDERGROUND EXISTING OVERHEAD

     UTILITIES,AND CONSTRUCT SIDEWALKS, PEDESTRIAN LIGHTING,AND

     LANDSCAPING.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/09/10 to vendor MUMFORD & MILLER CONCRETE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     6,406,292.28    144.5852% 100.0000%

   1    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     4,430,809.05    100.0000%  69.1634%

   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     4,753,025.53    107.2722%  74.1931%

   3    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $     4,986,500.00    112.5415%  77.8375%

   4    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     5,138,915.28    115.9814%  80.2167%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     5,651,101.71    127.5411%  88.2117%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   50000.00000       50000.00|    7500.00000        7500.00|    6884.34000        6884.34

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                2423.000  CY   |      22.00000       53306.00|      10.00000       24230.00|      13.37000       32395.51

  EXCAVATION AND EMBANKMENT               |                             |                             |

0040 208000                4824.000  CY   |      20.00000       96480.00|      13.00000       62712.00|       3.98000       19199.52

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0050 208500                  50.000  CY   |     221.84868       11092.43|     175.00000        8750.00|      94.46000        4723.00

  FLOWABLE FILL                           |                             |                             |

0060 209001                8716.000  CY   |      25.00000      217900.00|      14.50000      126382.00|      18.51000      161333.16

  BORROW, TYPE A                          |                             |                             |

0070 209002                 200.000  CY   |      29.32868        5865.74|      25.25000        5050.00|      28.84000        5768.00

  BORROW, TYPE B                          |                             |                             |

0080 209006                3322.000  CY   |      18.00000       59796.00|      13.00000       43186.00|      19.67000       65343.74

  BORROW, TYPE F                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200900705.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/08/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 210000                4262.000  CY   |      20.00000       85240.00|      11.50000       49013.00|      13.68000       58304.16

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0100 211000                          LUMP |   10000.00000       10000.00|    2675.00000        2675.00|    3270.00000        3270.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 211004                 442.000  LF   |      19.97671        8829.71|      16.00000        7072.00|      14.53000        6422.26

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0120 212000                 200.000  CY   |      22.00000        4400.00|      15.00000        3000.00|      20.05500        4011.00

  UNDERCUT EXCAVATION                     |                             |                             |

0130 250000                 245.000  CY   |      18.00000        4410.00|      10.00000        2450.00|      13.75000        3368.75

  SEDIMENT REMOVAL                        |                             |                             |

0140 251000                4250.000  LF   |       1.94847        8281.00|       1.40000        5950.00|       1.58000        6715.00

  SILT FENCE                              |                             |                             |

0150 252000                   3.000  EACH |     160.32941         480.99|     105.00000         315.00|     115.50000         346.50

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0160 252001                  36.000  EACH |     165.79059        5968.46|     105.00000        3780.00|      14.70000         529.20

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0170 252002                   6.000  EACH |     157.31376         943.88|     105.00000         630.00|     115.50000         693.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0180 268000                 535.000  TON  |      27.80561       14876.00|      29.25000       15648.75|      20.27000       10844.45

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 270500                   1.000  EACH |     297.92244         297.92|     500.00000         500.00|     157.50000         157.50

  DEWATERING BAG                          |                             |                             |

0200 302007                3646.000  CY   |      55.00000      200530.00|      33.00000      120318.00|      26.54000       96764.84

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0210 302008                 107.000  CY   |      65.00000        6955.00|      40.00000        4280.00|      45.64000        4883.48

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0220 401816                1977.000  TON  |      85.00000      168045.00|      70.50000      139378.50|      67.48000      133407.96

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0230 401819                3811.000  TON  |      76.00000      289636.00|      52.00000      198172.00|      54.03000      205908.33

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0240 401821                  55.000  TON  |     400.00000       22000.00|      91.00000        5005.00|      73.48000        4041.40

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200900705.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/08/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 401822                  82.000  TON  |     117.39000        9625.98|      88.50000        7257.00|      65.29000        5353.78

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0260 401823                 167.000  TON  |     117.39000       19604.13|      79.00000       13193.00|      60.10000       10036.70

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0270 401824                  19.000  TON  |     135.00000        2565.00|      71.00000        1349.00|      91.08000        1730.52

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0280 401825                  70.000  TON  |     115.38000        8076.60|      67.50000        4725.00|      85.21000        5964.70

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0290 401833                1317.000  TON  |     109.00000      143553.00|      76.50000      100750.50|      77.96000      102673.32

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0300 402000                 355.000  TON  |      73.76328       26185.96|      79.00000       28045.00|      65.00000       23075.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0310 602615                1790.000  SF   |      65.00000      116350.00|      23.25000       41617.50|      17.71000       31700.90

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0320 612020                 121.000  LF   |      35.81870        4334.06|      28.00000        3388.00|      36.15000        4374.15

  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |

0330 612021                 438.000  LF   |      45.00000       19710.00|      30.00000       13140.00|      35.06000       15356.28

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0340 612022                 158.000  LF   |      57.57058        9096.15|      33.00000        5214.00|      39.52000        6244.16

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0350 612030                 434.000  LF   |      62.00000       26908.00|      37.50000       16275.00|      41.86000       18167.24

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0360 612032                 534.000  LF   |      56.45390       30146.38|      32.00000       17088.00|      38.21000       20404.14

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0370 612223                 351.000  LF   |      80.00000       28080.00|      78.50000       27553.50|      81.64000       28655.64

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS V                        |                             |                             |

0380 612503                  17.000  LF   |      30.00000         510.00|     135.00000        2295.00|      29.85000         507.45

  PVC PIPE, 8"                            |                             |                             |

0390 612504                  44.000  LF   |      32.00000        1408.00|     140.00000        6160.00|      20.74000         912.56

  PVC PIPE, 10"                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200900705.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/08/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 612529                4900.000  LF   |      35.00000      171500.00|       1.65000        8085.00|       2.10000       10290.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0410 614508                          LUMP |   76300.00000       76300.00|   47542.00000       47542.00|   32361.00000       32361.00

  WATERMAIN AND ACCESSORIES               |                             |                             |

0420 614512                  90.000  LF   |     150.00000       13500.00|      56.00000        5040.00|      41.07000        3696.30

  DUCTILE IRON PIPE CLASS 52, CEMENT      |                             |                             |

  LINED, 8"                               |                             |                             |

0430 701022                3129.000  LF   |      18.55914       58071.55|      18.00000       56322.00|      18.69000       58481.01

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0440 701027                 628.000  LF   |      21.47784       13488.08|      18.00000       11304.00|      21.16000       13288.48

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0450 701502                 228.000  LF   |      45.00000       10260.00|     125.00000       28500.00|      82.06000       18709.68

  STONE CURB                              |                             |                             |

0460 701507                 165.000  LF   |      45.00000        7425.00|      29.00000        4785.00|      28.93000        4773.45

  PORTLAND CEMENT CONCRETE CURB, SPECIAL  |                             |                             |

0470 705001                9436.000  SF   |       6.00000       56616.00|       4.70000       44349.20|       4.99000       47085.64

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0480 705002                6298.000  SF   |       8.00000       50384.00|       5.20000       32749.60|       5.46000       34387.08

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0490 705007                  90.000  SF   |      29.89701        2690.73|      17.00000        1530.00|      30.45000        2740.50

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0500 705504                6284.000  SF   |      16.37406      102894.59|      15.35000       96459.40|      11.55000       72580.20

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0510 708051                   9.000  EACH |    2700.00000       24300.00|    1655.00000       14895.00|    3142.60000       28283.40

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0520 708105                   1.000  EACH |    3500.00000        3500.00|    3460.00000        3460.00|    3995.01000        3995.01

  MANHOLE (SANITARY)                      |                             |                             |

0530 708107                  13.000  EACH |    3500.00000       45500.00|    1600.00000       20800.00|    3276.50000       42594.50

  MANHOLE, ROUND                          |                             |                             |

0540 708111                   1.000  EACH |    3700.00000        3700.00|    1925.00000        1925.00|    3579.39000        3579.39

  MANHOLE, 48" X 30"                      |                             |                             |

0550 708112                   4.000  EACH |    4000.00000       16000.00|    2150.00000        8600.00|    3872.47000       15489.88

  MANHOLE, 48" X 48"                      |                             |                             |

0560 708537                  12.000  EACH |    1083.16364       12997.96|     670.00000        8040.00|     924.99000       11099.88

  REMOVE CATCH BASIN                      |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0570 708542                  13.000  EACH |    5000.00000       65000.00|    3145.00000       40885.00|    4392.58000       57103.54

  CATCH BASIN SQUARE COG, 5'              |                             |                             |

0580 708543                   7.000  EACH |   10000.00000       70000.00|    3580.00000       25060.00|    4789.55000       33526.85

  CATCH BASIN SQUARE COG, 10'             |                             |                             |

0590 708545                   5.000  EACH |   10000.00000       50000.00|    3580.00000       17900.00|    4819.42000       24097.10

  CATCH BASIN SQUARE COS, 10'             |                             |                             |

0600 708546                   1.000  EACH |   15000.00000       15000.00|    5150.00000        5150.00|    5417.38000        5417.38

  CATCH BASIN SQUARE COS, 15'             |                             |                             |

0610 708599                          LUMP | 1100000.00000     1100000.00|  604939.45000      604939.45|  577402.50000      577402.50

  ELECTRIC DUCTBANK AND MANHOLE SYSTEM    |                             |                             |

0620 708600                          LUMP |  200000.00000      200000.00|  243077.50000      243077.50|  230940.40000      230940.40

  TELEPHONE DUCTBANK AND MANHOLE SYSTEM   |                             |                             |

0630 710002                  14.000  EACH |     691.77267        9684.82|     230.00000        3220.00|     858.61000       12020.54

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0640 710501                   3.000  EACH |    4500.00000       13500.00|    1055.00000        3165.00|    2045.81000        6137.43

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  MANHOLE                                 |                             |                             |

0650 710506                   9.000  EACH |     693.12500        6238.13|     950.00000        8550.00|     858.37000        7725.33

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0660 710507                   2.000  EACH |     250.00000         500.00|     240.00000         480.00|    1649.38000        3298.76

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0670 710510                   2.000  EACH |    1000.00000        2000.00|    2700.00000        5400.00|    1220.06000        2440.12

  CONNECTING SEWER TO EXISTING SANITARY   |                             |                             |

  MANHOLE                                 |                             |                             |

0680 715000                 580.000  LF   |      20.00000       11600.00|      11.50000        6670.00|       9.18000        5324.40

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0690 715001                3033.000  LF   |      25.00000       75825.00|      11.75000       35637.75|       8.48000       25719.84

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0700 716000                   1.000  EACH |    1143.75071        1143.75|    1055.00000        1055.00|    2270.32000        2270.32

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0710 718501                  26.000  LF   |     213.00000        5538.00|     240.00000        6240.00|     342.39000        8902.14

  TRENCH DRAIN, 12" WIDE                  |                             |                             |

0720 720506                3804.000  LF   |       5.64044       21456.23|       3.50000       13314.00|      19.23000       73150.92

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |
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0730 720527               39017.000  EADY |       0.50000       19508.50|       0.15000        5852.55|       0.12000        4682.04

  PLASTIC DRUMS                           |                             |                             |

0740 720539                   4.000  EACH |    1250.00000        5000.00|     925.00000        3700.00|     892.50000        3570.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0750 720552                  38.000  EACH |      20.08474         763.22|      17.00000         646.00|      20.58000         782.04

  REFLECTOR PANELS                        |                             |                             |

0760 720567                1656.000  LF   |      30.00000       49680.00|       9.50000       15732.00|      27.42000       45407.52

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0770 720577                1278.000  EADY |      40.00000       51120.00|      19.50000       24921.00|      29.40000       37573.20

  FURNISH AND MAINTAIN PORTABLE IMPACT    |                             |                             |

  ATTENUATOR                              |                             |                             |

0780 720578                   3.000  EACH |     506.13769        1518.41|     735.00000        2205.00|    1417.50000        4252.50

  BOLLARD, STEEL                          |                             |                             |

0790 727011                 118.000  LF   |     110.00000       12980.00|      25.50000        3009.00|      13.80000        1628.40

  RESET CHAIN-LINK FENCE                  |                             |                             |

0800 727506                 132.000  LF   |      40.00000        5280.00|      25.50000        3366.00|      36.67000        4840.44

  RELOCATING FENCE                        |                             |                             |

0810 727519                 506.000  LF   |      20.00000       10120.00|      25.50000       12903.00|       9.86000        4989.16

  RELOCATE CHAIN LINK FENCE               |                             |                             |

0820 727520                 200.000  LF   |       3.05079         610.16|       2.00000         400.00|       2.50000         500.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0830 727522                 497.000  LF   |      60.00000       29820.00|      44.00000       21868.00|      49.96000       24830.12

  DECORATIVE FENCE                        |                             |                             |

0840 727538                   3.000  EACH |     750.00000        2250.00|    1675.00000        5025.00|     997.50000        2992.50

  RELOCATE GATE                           |                             |                             |

0850 732002                4219.000  SY   |      10.00000       42190.00|       5.50000       23204.50|       7.07000       29828.33

  TOPSOIL, 6" DEPTH                       |                             |                             |

0860 732508                 562.000  TON  |      90.00000       50580.00|      22.00000       12364.00|      21.26000       11948.12

  TOPSOIL, MODIFIED                       |                             |                             |

0870 733002                 247.000  SY   |       5.28227        1304.72|       5.00000        1235.00|       4.65000        1148.55

  TOPSOILING, 6" DEPTH                    |                             |                             |

0880 734013                4219.000  SY   |       0.41478        1749.96|       0.40000        1687.60|       0.50000        2109.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0890 734017                7405.000  SY   |       0.23233        1720.40|       0.30000        2221.50|       0.29000        2147.45

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0900 735006                7405.000  SY   |       0.38708        2866.33|       0.30000        2221.50|       0.29000        2147.45

  MULCHING, STRAW                         |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/13/10

                                                                                                                   PAGE : 001 -7

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200900705.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/08/10                DISTRICT    : N2

          SET-ASIDE :
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0910 735533                 378.000  SY   |       3.55005        1341.92|       2.00000         756.00|       1.37000         517.86

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0920 735534                3841.000  SY   |       1.01121        3884.06|       0.65000        2496.65|       1.58000        6068.78

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0930 737523                          LUMP |   65055.50000       65055.50|   57622.35000       57622.35|   51916.38000       51916.38

  PLANTING                                |                             |                             |

0940 742508                7200.000  HOUR |      29.52000      212544.00|      29.52000      212544.00|      29.52000      212544.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0950 742517                1800.000  HOUR |      42.80000       77040.00|      42.80000       77040.00|      42.80000       77040.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0960 743003                 185.000  EADY |      23.66041        4377.18|      12.00000        2220.00|      19.03000        3520.55

  ARROWPANELS, TYPE C                     |                             |                             |

0970 743004                1280.000  EADY |      90.00000      115200.00|      55.00000       70400.00|      67.18000       85990.40

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0980 743005                 480.000  EADY |      55.46838       26624.82|      35.00000       16800.00|      26.88000       12902.40

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0990 743501               20860.000  EADY |       0.63056       13153.48|       0.30000        6258.00|       0.53000       11055.80

  WARNING LIGHTS , TYPE B                 |                             |                             |

1000 743504                  84.000  EACH |     109.96679        9237.21|     110.00000        9240.00|     128.76000       10815.84

  WARNING SIGNS                           |                             |                             |

1010 743507               60970.000  LFDY |       0.15000        9145.50|       0.30000       18291.00|       0.74000       45117.80

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1020 743525                4467.000  EADY |       3.50000       15634.50|       1.65000        7370.55|       2.99000       13356.33

  TEMPORARY WARNING SIGNS                 |                             |                             |

1030 743537                 180.000  EADY |     150.00000       27000.00|     100.00000       18000.00|     128.76000       23176.80

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1040 744505                  10.000  EACH |     412.40838        4124.08|     305.00000        3050.00|     294.00000        2940.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

1050 744506                   1.000  EACH |    2365.61882        2365.62|    1850.00000        1850.00|    1785.00000        1785.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1060 744520                   3.000  EACH |     812.20035        2436.60|     870.00000        2610.00|     840.00000        2520.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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1070 744523                   5.000  EACH |    1167.64035        5838.20|    1415.00000        7075.00|    1365.00000        6825.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1080 744525                   2.000  EACH |     302.62109         605.24|     545.00000        1090.00|     525.00000        1050.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1090 745521                  65.000  LF   |       4.75037         308.77|       5.00000         325.00|       4.73000         307.45

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1100 745524                3545.000  LF   |       5.00000       17725.00|       5.45000       19320.25|       5.25000       18611.25

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1110 745527                 180.000  LF   |      13.51559        2432.81|      12.00000        2160.00|      11.55000        2079.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1120 745542                 115.000  LF   |      27.34218        3144.35|      27.25000        3133.75|      26.25000        3018.75

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1130 745544                1765.000  LF   |       9.00000       15885.00|       7.75000       13678.75|       7.46000       13166.90

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1140 745547                1745.000  LF   |       3.11143        5429.45|       2.75000        4798.75|       2.63000        4589.35

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1150 745548                  65.000  LF   |      15.00000         975.00|      14.25000         926.25|      13.65000         887.25

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

1160 746553                   1.000  EACH |    3000.00000        3000.00|    4025.00000        4025.00|    3885.00000        3885.00

  POLE BASE, SPECIAL                      |                             |                             |

1170 746830                   8.000  CY   |     640.34367        5122.75|     760.00000        6080.00|      97.64000         781.12

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

1180 746850                   3.000  EACH |     774.61343        2323.84|     925.00000        2775.00|     892.50000        2677.50

  POLE BASE, TYPE 4                       |                             |                             |

1190 748015                 898.000  SF   |       4.72866        4246.34|       2.15000        1930.70|       2.10000        1885.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1200 748019               18394.000  LF   |       0.26832        4935.48|       0.25000        4598.50|       0.22000        4046.68

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1210 748026                 200.000  SF   |       1.28844         257.69|       2.25000         450.00|       2.10000         420.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/13/10

                                                                                                                   PAGE : 001 -9

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200900705.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/08/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1220 748506                1760.000  LF   |       1.49297        2627.63|       1.05000        1848.00|       1.00000        1760.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1230 748518                4200.000  LF   |       4.00000       16800.00|       2.25000        9450.00|       2.15000        9030.00

  BLACKOUT TAPE, 6"                       |                             |                             |

1240 748530                 200.000  SF   |       5.25503        1051.01|       8.75000        1750.00|       8.40000        1680.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1250 749687                  98.000  EACH |      30.00000        2940.00|      60.00000        5880.00|     181.86000       17822.28

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1260 749690                  25.000  SF   |      10.00000         250.00|      15.00000         375.00|      45.46000        1136.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1270 750000                  24.000  EACH |     500.00000       12000.00|     240.00000        5760.00|     641.74000       15401.76

  ADJUST WATER VALVE BOXES                |                             |                             |

1280 751000                   4.000  EACH |    1029.90686        4119.63|    1055.00000        4220.00|     564.76000        2259.04

  ADJUST FIRE HYDRANTS                    |                             |                             |

1290 752000                   3.000  EACH |    3570.83333       10712.50|    1785.00000        5355.00|    1767.29000        5301.87

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1300 754000                   1.000  EACH |     250.00000         250.00|    1575.00000        1575.00|    1604.35000        1604.35

  ADJUST WATER SERVICES                   |                             |                             |

1310 755000                 780.000  LF   |       9.26936        7230.10|       9.00000        7020.00|      21.00000       16380.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

1320 758000                5051.000  SY   |      20.00000      101020.00|       7.25000       36619.75|      14.11000       71269.61

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1330 760507                1608.000  SYIN |       2.60898        4195.24|       4.00000        6432.00|       1.77000        2846.16

  PROFILE MILLING, HOT-MIX                |                             |                             |

1340 762001                1970.000  LF   |       1.93105        3804.17|       1.50000        2955.00|       3.05000        6008.50

  SAW CUTTING, HOT MIX                    |                             |                             |

1350 762002                 150.000  LF   |       6.77256        1015.88|       6.00000         900.00|       4.73000         709.50

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1360 763000                          LUMP |  201026.37000      201026.37|  177500.00000      177500.00|   68106.06000       68106.06

  INITIAL EXPENSE                         |                             |                             |

1370 763500                          LUMP |  125000.00000      125000.00|   52600.00000       52600.00|  134069.80000      134069.80

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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1380 763501                          LUMP |   75000.00000       75000.00|  121000.00000      121000.00|  183456.00000      183456.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1390 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

1400 763505                7200.000  HOUR |      75.00000      540000.00|      75.00000      540000.00|      75.00000      540000.00

  TRAFFIC OFFICERS                        |                             |                             |

1410 763508                          LUMP |    4000.00000        4000.00|    1500.00000        1500.00|   18231.49000       18231.49

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1420 763509                  21.000  EAMO |     264.78249        5560.43|      75.00000        1575.00|     351.75000        7386.75

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1430 763597                1000.000  HOUR |     125.00000      125000.00|      93.00000       93000.00|     131.25000      131250.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

1440 763644                          LUMP |   15000.00000       15000.00|   27500.00000       27500.00|    2625.00000        2625.00

  CARD READER ACCESS SYSTEM               |                             |                             |

1470 705517                 275.000  SF   |      12.00000        3300.00|       9.30000        2557.50|       8.46000        2326.50

  PORTLAND CEMENT CONCRETE SIDEWALK,      |                             |                             |

  SPECIAL                                 |                             |                             |

1480 759501                  21.000  EAMO |    5000.00000      105000.00|    2950.00000       61950.00|    5298.64000      111271.44

  FIELD OFFICE, SPECIAL                   |                             |                             |

     SECTION TOTALS                       |           $     6,406,292.28|           $     4,430,809.05|           $     4,753,025.53

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     6,406,292.28|           $     4,430,809.05|           $     4,753,025.53

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================
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SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |    9900.00000        9900.00|    5000.00000        5000.00|   25000.00000       25000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                2423.000  CY   |      18.20000       44098.60|      25.00000       60575.00|      15.00000       36345.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0040 208000                4824.000  CY   |      21.30000      102751.20|      27.00000      130248.00|      25.00000      120600.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0050 208500                  50.000  CY   |     305.00000       15250.00|     230.00000       11500.00|     210.00000       10500.00

  FLOWABLE FILL                           |                             |                             |

0060 209001                8716.000  CY   |      22.80000      198724.80|      25.00000      217900.00|      19.25000      167783.00

  BORROW, TYPE A                          |                             |                             |

0070 209002                 200.000  CY   |      28.40000        5680.00|      33.00000        6600.00|      35.00000        7000.00

  BORROW, TYPE B                          |                             |                             |

0080 209006                3322.000  CY   |      18.70000       62121.40|      11.00000       36542.00|      11.50000       38203.00

  BORROW, TYPE F                          |                             |                             |

0090 210000                4262.000  CY   |      15.30000       65208.60|      20.00000       85240.00|      26.50000      112943.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0100 211000                          LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    1750.00000        1750.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 211004                 442.000  LF   |       9.75000        4309.50|       9.10000        4022.20|      35.00000       15470.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0120 212000                 200.000  CY   |      13.50000        2700.00|      37.00000        7400.00|      22.50000        4500.00

  UNDERCUT EXCAVATION                     |                             |                             |

0130 250000                 245.000  CY   |       8.80000        2156.00|       8.50000        2082.50|      16.00000        3920.00

  SEDIMENT REMOVAL                        |                             |                             |

0140 251000                4250.000  LF   |       1.25000        5312.50|       1.40000        5950.00|       1.60000        6800.00

  SILT FENCE                              |                             |                             |

0150 252000                   3.000  EACH |     290.00000         870.00|     140.00000         420.00|     250.00000         750.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0160 252001                  36.000  EACH |     129.00000        4644.00|     140.00000        5040.00|     200.00000        7200.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0170 252002                   6.000  EACH |     540.00000        3240.00|     140.00000         840.00|     200.00000        1200.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0180 268000                 535.000  TON  |      74.00000       39590.00|      22.00000       11770.00|      33.00000       17655.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
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0190 270500                   1.000  EACH |    1300.00000        1300.00|     500.00000         500.00|    1600.00000        1600.00

  DEWATERING BAG                          |                             |                             |

0200 302007                3646.000  CY   |      33.80000      123234.80|      38.00000      138548.00|      38.50000      140371.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0210 302008                 107.000  CY   |      33.80000        3616.60|      65.00000        6955.00|      70.00000        7490.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0220 401816                1977.000  TON  |      85.30000      168638.10|      65.00000      128505.00|      71.85000      142047.45

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0230 401819                3811.000  TON  |      64.00000      243904.00|      54.00000      205794.00|      59.85000      228088.35

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0240 401821                  55.000  TON  |     121.00000        6655.00|     110.00000        6050.00|     150.00000        8250.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0250 401822                  82.000  TON  |      97.00000        7954.00|     100.00000        8200.00|     115.00000        9430.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0260 401823                 167.000  TON  |      90.00000       15030.00|     100.00000       16700.00|      85.00000       14195.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0270 401824                  19.000  TON  |     160.00000        3040.00|     110.00000        2090.00|     100.00000        1900.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0280 401825                  70.000  TON  |      96.00000        6720.00|     100.00000        7000.00|      85.00000        5950.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0290 401833                1317.000  TON  |      84.60000      111418.20|      72.00000       94824.00|      78.00000      102726.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0300 402000                 355.000  TON  |      83.00000       29465.00|     110.00000       39050.00|      90.00000       31950.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0310 602615                1790.000  SF   |      19.00000       34010.00|      18.00000       32220.00|      18.00000       32220.00

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0320 612020                 121.000  LF   |      33.50000        4053.50|      48.00000        5808.00|      45.00000        5445.00

  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |
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0330 612021                 438.000  LF   |      39.20000       17169.60|      51.00000       22338.00|      58.00000       25404.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0340 612022                 158.000  LF   |      34.70000        5482.60|      69.00000       10902.00|      71.00000       11218.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0350 612030                 434.000  LF   |      43.20000       18748.80|      61.00000       26474.00|      66.00000       28644.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0360 612032                 534.000  LF   |      37.00000       19758.00|      52.00000       27768.00|      61.00000       32574.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0370 612223                 351.000  LF   |      95.00000       33345.00|     132.00000       46332.00|      77.00000       27027.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS V                        |                             |                             |

0380 612503                  17.000  LF   |      18.75000         318.75|      75.00000        1275.00|      75.00000        1275.00

  PVC PIPE, 8"                            |                             |                             |

0390 612504                  44.000  LF   |      19.00000         836.00|      95.00000        4180.00|      45.00000        1980.00

  PVC PIPE, 10"                           |                             |                             |

0400 612529                4900.000  LF   |       7.00000       34300.00|      34.00000      166600.00|      19.00000       93100.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0410 614508                          LUMP |   44303.50000       44303.50|   46787.00000       46787.00|   48441.00000       48441.00

  WATERMAIN AND ACCESSORIES               |                             |                             |

0420 614512                  90.000  LF   |      63.00000        5670.00|     115.00000       10350.00|     260.00000       23400.00

  DUCTILE IRON PIPE CLASS 52, CEMENT      |                             |                             |

  LINED, 8"                               |                             |                             |

0430 701022                3129.000  LF   |      20.40000       63831.60|      17.00000       53193.00|      15.75000       49281.75

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0440 701027                 628.000  LF   |      24.00000       15072.00|      17.00000       10676.00|      15.75000        9891.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0450 701502                 228.000  LF   |      86.50000       19722.00|      17.00000        3876.00|     115.00000       26220.00

  STONE CURB                              |                             |                             |

0460 701507                 165.000  LF   |      33.00000        5445.00|      28.00000        4620.00|      27.00000        4455.00

  PORTLAND CEMENT CONCRETE CURB, SPECIAL  |                             |                             |

0470 705001                9436.000  SF   |       4.70000       44349.20|       4.10000       38687.60|       4.00000       37744.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0480 705002                6298.000  SF   |       7.20000       45345.60|       4.60000       28970.80|       4.50000       28341.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0490 705007                  90.000  SF   |      29.00000        2610.00|      32.00000        2880.00|      35.00000        3150.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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0500 705504                6284.000  SF   |       8.60000       54042.40|      15.00000       94260.00|      15.00000       94260.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0510 708051                   9.000  EACH |    1400.00000       12600.00|    2700.00000       24300.00|    2390.00000       21510.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0520 708105                   1.000  EACH |    3400.00000        3400.00|    3600.00000        3600.00|    2845.00000        2845.00

  MANHOLE (SANITARY)                      |                             |                             |

0530 708107                  13.000  EACH |    1800.00000       23400.00|    3000.00000       39000.00|    2525.00000       32825.00

  MANHOLE, ROUND                          |                             |                             |

0540 708111                   1.000  EACH |    3500.00000        3500.00|    3100.00000        3100.00|    2900.00000        2900.00

  MANHOLE, 48" X 30"                      |                             |                             |

0550 708112                   4.000  EACH |    3600.00000       14400.00|    3700.00000       14800.00|    3140.00000       12560.00

  MANHOLE, 48" X 48"                      |                             |                             |

0560 708537                  12.000  EACH |     180.00000        2160.00|     900.00000       10800.00|     500.00000        6000.00

  REMOVE CATCH BASIN                      |                             |                             |

0570 708542                  13.000  EACH |    3200.00000       41600.00|    4000.00000       52000.00|    3720.00000       48360.00

  CATCH BASIN SQUARE COG, 5'              |                             |                             |

0580 708543                   7.000  EACH |    4200.00000       29400.00|    5000.00000       35000.00|    4210.00000       29470.00

  CATCH BASIN SQUARE COG, 10'             |                             |                             |

0590 708545                   5.000  EACH |    4700.00000       23500.00|    6700.00000       33500.00|    4235.00000       21175.00

  CATCH BASIN SQUARE COS, 10'             |                             |                             |

0600 708546                   1.000  EACH |    6200.00000        6200.00|     900.00000         900.00|    4860.00000        4860.00

  CATCH BASIN SQUARE COS, 15'             |                             |                             |

0610 708599                          LUMP |  595296.45000      595296.45|  616325.23000      616325.23|  578351.22000      578351.22

  ELECTRIC DUCTBANK AND MANHOLE SYSTEM    |                             |                             |

0620 708600                          LUMP |  300036.60000      300036.60|  316934.20000      316934.20|  247966.20000      247966.20

  TELEPHONE DUCTBANK AND MANHOLE SYSTEM   |                             |                             |

0630 710002                  14.000  EACH |     650.00000        9100.00|     900.00000       12600.00|     650.00000        9100.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0640 710501                   3.000  EACH |    1300.00000        3900.00|    1500.00000        4500.00|    2000.00000        6000.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  MANHOLE                                 |                             |                             |

0650 710506                   9.000  EACH |     500.00000        4500.00|    1100.00000        9900.00|     700.00000        6300.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0660 710507                   2.000  EACH |     350.00000         700.00|     600.00000        1200.00|     400.00000         800.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0670 710510                   2.000  EACH |    2000.00000        4000.00|    4600.00000        9200.00|    3200.00000        6400.00

  CONNECTING SEWER TO EXISTING SANITARY   |                             |                             |

  MANHOLE                                 |                             |                             |
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0680 715000                 580.000  LF   |      16.80000        9744.00|      17.00000        9860.00|      16.00000        9280.00

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0690 715001                3033.000  LF   |      13.00000       39429.00|      19.00000       57627.00|      12.00000       36396.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0700 716000                   1.000  EACH |    1000.00000        1000.00|    1800.00000        1800.00|    1600.00000        1600.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0710 718501                  26.000  LF   |     205.00000        5330.00|     400.00000       10400.00|     260.00000        6760.00

  TRENCH DRAIN, 12" WIDE                  |                             |                             |

0720 720506                3804.000  LF   |       2.70000       10270.80|       5.00000       19020.00|       6.00000       22824.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0730 720527               39017.000  EADY |       0.20000        7803.40|       0.42000       16387.14|       0.32000       12485.44

  PLASTIC DRUMS                           |                             |                             |

0740 720539                   4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1600.00000        6400.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0750 720552                  38.000  EACH |      13.40000         509.20|      17.00000         646.00|      20.00000         760.00

  REFLECTOR PANELS                        |                             |                             |

0760 720567                1656.000  LF   |      16.50000       27324.00|      12.00000       19872.00|      20.00000       33120.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0770 720577                1278.000  EADY |      18.60000       23770.80|      38.00000       48564.00|      19.00000       24282.00

  FURNISH AND MAINTAIN PORTABLE IMPACT    |                             |                             |

  ATTENUATOR                              |                             |                             |

0780 720578                   3.000  EACH |     970.00000        2910.00|    1500.00000        4500.00|    1425.00000        4275.00

  BOLLARD, STEEL                          |                             |                             |

0790 727011                 118.000  LF   |      10.00000        1180.00|      25.00000        2950.00|      25.00000        2950.00

  RESET CHAIN-LINK FENCE                  |                             |                             |

0800 727506                 132.000  LF   |      44.00000        5808.00|      25.00000        3300.00|      25.00000        3300.00

  RELOCATING FENCE                        |                             |                             |

0810 727519                 506.000  LF   |      12.30000        6223.80|      25.00000       12650.00|      24.60000       12447.60

  RELOCATE CHAIN LINK FENCE               |                             |                             |

0820 727520                 200.000  LF   |       4.00000         800.00|       1.70000         340.00|       6.00000        1200.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0830 727522                 497.000  LF   |      44.00000       21868.00|      43.00000       21371.00|      43.00000       21371.00

  DECORATIVE FENCE                        |                             |                             |

0840 727538                   3.000  EACH |    1000.00000        3000.00|    1700.00000        5100.00|    1650.00000        4950.00

  RELOCATE GATE                           |                             |                             |
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0850 732002                4219.000  SY   |       6.60000       27845.40|       5.60000       23626.40|       6.00000       25314.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0860 732508                 562.000  TON  |      41.00000       23042.00|      60.00000       33720.00|      30.00000       16860.00

  TOPSOIL, MODIFIED                       |                             |                             |

0870 733002                 247.000  SY   |       5.20000        1284.40|       8.30000        2050.10|       5.00000        1235.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0880 734013                4219.000  SY   |       0.46000        1940.74|       0.51000        2151.69|       0.32000        1350.08

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0890 734017                7405.000  SY   |       0.16000        1184.80|       0.39000        2887.95|       0.16000        1184.80

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0900 735006                7405.000  SY   |       0.16000        1184.80|       0.53000        3924.65|       0.30000        2221.50

  MULCHING, STRAW                         |                             |                             |

0910 735533                 378.000  SY   |       1.90000         718.20|       2.40000         907.20|       2.00000         756.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0920 735534                3841.000  SY   |       1.90000        7297.90|       2.40000        9218.40|       1.60000        6145.60

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0930 737523                          LUMP |   54850.50000       54850.50|   58927.70000       58927.70|   55813.65000       55813.65

  PLANTING                                |                             |                             |

0940 742508                7200.000  HOUR |      29.52000      212544.00|      29.52000      212544.00|      29.52000      212544.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0950 742517                1800.000  HOUR |      42.80000       77040.00|      42.80000       77040.00|      42.80000       77040.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0960 743003                 185.000  EADY |      15.50000        2867.50|      70.00000       12950.00|      25.00000        4625.00

  ARROWPANELS, TYPE C                     |                             |                             |

0970 743004                1280.000  EADY |      78.00000       99840.00|      81.00000      103680.00|      55.00000       70400.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0980 743005                 480.000  EADY |      45.00000       21600.00|      40.00000       19200.00|      40.00000       19200.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0990 743501               20860.000  EADY |       0.77000       16062.20|       0.70000       14602.00|       0.80000       16688.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1000 743504                  84.000  EACH |     145.00000       12180.00|     170.00000       14280.00|     150.00000       12600.00

  WARNING SIGNS                           |                             |                             |

1010 743507               60970.000  LFDY |       0.26000       15852.20|       1.20000       73164.00|       0.26000       15852.20

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1020 743525                4467.000  EADY |       1.00000        4467.00|       4.60000       20548.20|       2.50000       11167.50

  TEMPORARY WARNING SIGNS                 |                             |                             |
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1030 743537                 180.000  EADY |     100.00000       18000.00|     250.00000       45000.00|     165.00000       29700.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1040 744505                  10.000  EACH |     289.00000        2890.00|     300.00000        3000.00|     295.00000        2950.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

1050 744506                   1.000  EACH |    1750.00000        1750.00|    1900.00000        1900.00|    1800.00000        1800.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1060 744520                   3.000  EACH |     825.00000        2475.00|     850.00000        2550.00|     845.00000        2535.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1070 744523                   5.000  EACH |    1400.00000        7000.00|    1400.00000        7000.00|    1375.00000        6875.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1080 744525                   2.000  EACH |     520.00000        1040.00|     530.00000        1060.00|     600.00000        1200.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1090 745521                  65.000  LF   |       4.60000         299.00|       4.80000         312.00|       5.00000         325.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1100 745524                3545.000  LF   |       5.50000       19497.50|       5.30000       18788.50|       5.30000       18788.50

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1110 745527                 180.000  LF   |      11.30000        2034.00|      12.00000        2160.00|      12.00000        2160.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1120 745542                 115.000  LF   |      26.00000        2990.00|      27.00000        3105.00|      27.00000        3105.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1130 745544                1765.000  LF   |       7.30000       12884.50|       7.60000       13414.00|       7.50000       13237.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1140 745547                1745.000  LF   |       2.60000        4537.00|       2.70000        4711.50|       2.65000        4624.25

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1150 745548                  65.000  LF   |      13.40000         871.00|      14.00000         910.00|      14.00000         910.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

1160 746553                   1.000  EACH |    3800.00000        3800.00|    4000.00000        4000.00|    4000.00000        4000.00

  POLE BASE, SPECIAL                      |                             |                             |
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                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1170 746830                   8.000  CY   |     125.00000        1000.00|     600.00000        4800.00|     650.00000        5200.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

1180 746850                   3.000  EACH |     880.00000        2640.00|     910.00000        2730.00|     900.00000        2700.00

  POLE BASE, TYPE 4                       |                             |                             |

1190 748015                 898.000  SF   |       2.05000        1840.90|       2.20000        1975.60|       2.50000        2245.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1200 748019               18394.000  LF   |       0.22000        4046.68|       0.23000        4230.62|       0.23000        4230.62

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1210 748026                 200.000  SF   |       2.05000         410.00|       2.20000         440.00|       3.00000         600.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1220 748506                1760.000  LF   |       1.00000        1760.00|       1.10000        1936.00|       1.00000        1760.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1230 748518                4200.000  LF   |       2.10000        8820.00|       2.20000        9240.00|       2.15000        9030.00

  BLACKOUT TAPE, 6"                       |                             |                             |

1240 748530                 200.000  SF   |       8.25000        1650.00|       8.50000        1700.00|      10.00000        2000.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1250 749687                  98.000  EACH |      78.00000        7644.00|      50.00000        4900.00|      80.00000        7840.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1260 749690                  25.000  SF   |      23.00000         575.00|      40.00000        1000.00|      25.00000         625.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1270 750000                  24.000  EACH |     190.00000        4560.00|     230.00000        5520.00|     250.00000        6000.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1280 751000                   4.000  EACH |    1200.00000        4800.00|     820.00000        3280.00|    1900.00000        7600.00

  ADJUST FIRE HYDRANTS                    |                             |                             |

1290 752000                   3.000  EACH |    3000.00000        9000.00|    2600.00000        7800.00|    2015.00000        6045.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1300 754000                   1.000  EACH |    1600.00000        1600.00|     480.00000         480.00|    1500.00000        1500.00

  ADJUST WATER SERVICES                   |                             |                             |

1310 755000                 780.000  LF   |       6.00000        4680.00|      18.00000       14040.00|      12.00000        9360.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

1320 758000                5051.000  SY   |      10.00000       50510.00|       8.50000       42933.50|       9.00000       45459.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARKET STREET SAFETY IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200900705.01                COUNTIES : NEW CASTLE

     LETTING DATE : 06/08/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1330 760507                1608.000  SYIN |       3.10000        4984.80|       3.70000        5949.60|       3.00000        4824.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

1340 762001                1970.000  LF   |       1.25000        2462.50|       1.50000        2955.00|       2.25000        4432.50

  SAW CUTTING, HOT MIX                    |                             |                             |

1350 762002                 150.000  LF   |       3.50000         525.00|       5.10000         765.00|      10.00000        1500.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1360 763000                          LUMP |  232982.08000      232982.08|   87000.00000       87000.00|  700000.00000      700000.00

  INITIAL EXPENSE                         |                             |                             |

1370 763500                          LUMP |   80000.00000       80000.00|   12000.00000       12000.00|   66000.00000       66000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1380 763501                          LUMP |  110000.00000      110000.00|   38000.00000       38000.00|  200000.00000      200000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1390 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

1400 763505                7200.000  HOUR |      75.00000      540000.00|      75.00000      540000.00|      75.00000      540000.00

  TRAFFIC OFFICERS                        |                             |                             |

1410 763508                          LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   12000.00000       12000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1420 763509                  21.000  EAMO |     500.00000       10500.00|     620.00000       13020.00|     600.00000       12600.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1430 763597                1000.000  HOUR |     150.00000      150000.00|     100.00000      100000.00|     125.00000      125000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

1440 763644                          LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   60000.00000       60000.00

  CARD READER ACCESS SYSTEM               |                             |                             |

1470 705517                 275.000  SF   |      22.90000        6297.50|       8.60000        2365.00|      10.00000        2750.00

  PORTLAND CEMENT CONCRETE SIDEWALK,      |                             |                             |

  SPECIAL                                 |                             |                             |

1480 759501                  21.000  EAMO |    2000.00000       42000.00|    3700.00000       77700.00|    3250.00000       68250.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

     SECTION TOTALS                       |           $     4,986,500.00|           $     5,138,915.28|           $     5,651,101.71

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,986,500.00|           $     5,138,915.28|           $     5,651,101.71

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================


